

Bid Notice Abstract**Request for Quotation (RFQ)**

Reference Number 8918826
Procuring Entity DEVELOPMENT ACADEMY OF THE PHILIPPINES
Title 1 Lot Land Transportation Services (402179)
Area of Delivery Davao de Oro (Compos. Valley)

 [Printable Version](#)

Solicitation Number:	402179	Status	Pending
Trade Agreement:	Implementing Rules and Regulations	Associated Components	1
Procurement Mode:	Negotiated Procurement - Small Value Procurement (Sec. 53.9)	Bid Supplements	0
Classification:	Goods	Document Request List	0
Category:	Transportation and Communications Services	Date Published	12/08/2022
Approved Budget for the Contract:	PHP 488,900.00	Last Updated / Time	11/08/2022 4:40 PM
Delivery Period:		Closing Date / Time	16/08/2022 10:00 AM
Client Agency:			
Contact Person:	Kevin Barcarse Sambrano Admin Assistant San Miguel Ave., Pasig City Metro Manila Philippines 1600 63-02-6310921 Ext.109 kevinbsambrano@gmail.com		

Description

2 units VEHICLE RENTAL - van and or SUVs *(ALL IN)
 (*Inclusive of fuel, driver's allowance, accomodation and meals)
 - Exclusive of barge and toll fees of vehicle entering port of Catarman, Camiguin Province and Del Carmen Surigao del Norte
 - Note: proposed schedule is subject to change based on the actual activities and upon presentation of the final billing
 For the period August 17 - September 30, 2022

Routes:

PROPOSED ITINERARIES (van1)
 August 17-19, 2022 (3 days); August 29 - Sept. 1, 2022 (4 days)
 Davao City - El Salvador; Gingoog, Misamis Oriental and vice versa
 August 17-21 2022 (5 days); Sept. 5-8 (4 days)
 Davao City - Cagayan de Oro City, Gingoog - El Salvador - Gingoog City - Catarman, Camiguin Province and vice versa

PROPOSED ITINERARIES (van1):
 August 29 - Sept. 3, 2022 (5 days)
 Davao City - Butuan City, Agusan del Norte - Del Carmen, Surigao del Norte and vice versa

PROPOSED ITINERARIES (van2):
August 17 - 20, 2022 (4 days); Sept. 26-30, 2022
(5 days)
Malaybalay City - Cagayan de Oro City - Valencia
City - Manolo - Fortich - Claveria, Misamis Oriental
and vice versa

1 Sedan *(ALL IN)

PROPOSED ITINERARIES:
August 17 - 20, 2022 (4 days); Sept. 6-8, 2022 (3
days)
Tupi, So. Cot.-Davao City - Panabo City - Davao
de Oro and vice versa
August 29 - Sept. 2, 2022 (5 days); Sept. 11-15,
2022 (5 days)
Tupi, So. Cot.-Davao City - Governor Generoso,
Davao Oriental - Davao de Oro and vice versa

Created by Kevin Barcarse Sambrano

Date Created 11/08/2022

[Return to Draft](#)

[Back](#)

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.