



## BID BULLETIN NO. 1

(24 JULY 2025)

### NOTICE of POSTPONEMENT AND RE-SCHEDULING OF PRE BID CONFERENCE AND SITE VISIT

**PROJECT:**

**"ONE (1) LOT LUMP SUM CONTRACT FOR THE  
COMPLETION OF UNFINISHED WORKS FOR THE CONSTRUCTION OF THE  
FOURTEEN-STOREY NEW TRAINING BUILDING, SITE DEVELOPMENT,  
AND VARIOUS SITE IMPROVEMENTS, INCLUDING SUPPLY AND  
INSTALLATION OF DESIGN FIT-OUTS, FURNISHINGS, AND FIXTURES AT  
THE DAP CONFERENCE CENTER IN TAGAYTAY CITY"**

**IB No.: IB25-414804-01 | ABC OF PHP1,740,000,000.<sup>00</sup>**

In light of Malacañang's official declaration suspending government work and classes at all levels on **Friday, 25 July 2025**, due to continuous heavy rainfall brought about by Tropical Cyclones "Dante" and "Emong", and the Southwest Monsoon, please be advised that the **Pre-Bid Conference and Site Visit** originally scheduled on said date is hereby postponed.

The new schedule for the said activities are as follows:

Activities	Changes
Site Visit	<b>FROM:</b> 25 JULY 2025 (FRIDAY), 10:00 AM <b>TO:</b> 29 JULY 2025 (TUESDAY), 10:00 AM
Pre-Bid Conference	<b>FROM:</b> 25 JULY 2025 (FRIDAY), 1:00 PM <b>TO:</b> 29 JULY 2025 (TUESDAY), 1:00 PM
<b>Venue:</b> DAP Conference Center, Tagaytay City located at Brgy. Sungay East, Tagaytay City	

For further inquiries, you may contact with the DAP BAC Secretariat through [dapbacsec@dap.edu.ph](mailto:dapbacsec@dap.edu.ph) or **(02) 8631-0921, local 133**.

Please be guided accordingly.

*For the Bids and Awards Committee,*

  
**JUNE ARVIN C. GUDOY**  
CHAIRPERSON, BIDS & AWARDS COMMITTEE